

DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF BUILDING, GROUNDS AND
REAL PROPERTY MANAGEMENT
JACKSON, MISSISSIPPI

ADVERTISEMENT FOR BIDS

Sealed and electronic bids will be received at the Bureau of Building, Grounds and Real Property Management, 501 North West Street, Suite 1401 B, Jackson, Mississippi, 39201, until 2:00:00 p.m. on Thursday, 03/01/2018, for:

RE: GS# 103-283 Campus Mechanical Improvements
Jackson State University

at which time they will be publicly opened and read. Contract documents may be obtained from:

Professional: Engineering Resource Group, Inc.
Address: Post Office Drawer 16443
Jackson, Mississippi 39236

Phone: 601-362-3552
Email: mbutler@ergms.com

A deposit of \$100.00 is required. Bid preparation will be in accordance with Instructions to Bidders bound in the project manual. The Bureau of Building, Grounds and Real Property Management reserves the right to waive irregularities and to reject any or all bids. **NOTE: Telephones and desks will not be available for bidders use at the bid site.**

Calvin R. Sibley, Bureau Director
Bureau of Building, Grounds and Real Property Management

Dates of Publication:


01/30/2018
02/06/2018

STANDARD APPROVAL FORM

Bureau of Building, Grounds and Real Property Management

BID EXTENSION

Project GS#/Name: 103-283 Campus Mechanical Improvements	
Institution/Agency: Jackson State University	
The Bureau of Building, Grounds and Real Property Management approves the following:	
X	Authorizing Extension of Bid Date, Bids to be received on: 03/13/2018, at 2:00pm
Bid Extension Details:	
Original Bid Date: 03/01/2018	
<p>Rationale for Extension: Bid extension is being requested due to professional 's discovery during advertisement phase that the software to select project pumps provided erroneous pump selections. As a result pump sizes and motor horse power had to be increase. These changes impacted the electrical system design requiring electrical engineering consultant to modify original electrical system design. Time requested represents time needed to make modifications.</p>	

ORIGINATOR	Joseph Orr, Project Manager	DATE: 03/01/2018
APPROVAL	Mario G. Smith, Bureau Assistant Director	DATE: 03/01/2018
APPROVAL	 Calvin R. Sibley, Bureau Director	DATE: 03/01/2018