

DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF BUILDING, GROUNDS AND
REAL PROPERTY MANAGEMENT
JACKSON, MISSISSIPPI

ADVERTISEMENT FOR BIDS

Sealed and electronic bids will be received at the Bureau of Building, Grounds and Real Property Management, 501 North West Street, Suite 1401 B, Jackson, Mississippi, 39201, until 2:00:00 p.m. on Thursday, 04/19/2018, for:

RE: GS# 113-141 ADS & Poultry Complex (PHII)
Mississippi State University - Division of Agriculture, Forestry & Vet
Medicine
RFx Number: 3160002165

at which time they will be publicly opened and read. Contract documents may be obtained from:

Professional: McCarty Architects Professional Association
Address: Post Office Box 440
Tupelo, Mississippi 38802

Phone: 662-844-4400
Email: broberts@mccartycompany.com

A deposit of \$350.00 is required. Bid preparation will be in accordance with Instructions to Bidders bound in the project manual. The Bureau of Building, Grounds and Real Property Management reserves the right to waive irregularities and to reject any or all bids. **NOTE: Telephones and desks will not be available for bidders use at the bid site.**

Calvin R. Sibley, Bureau Director
Bureau of Building, Grounds and Real Property Management

Dates of Publication:


03/20/2018
03/27/2018

STANDARD APPROVAL FORM

Bureau of Building, Grounds and Real Property Management

BID EXTENSION

Project GS#/Name: 113-141 ADS & Poultry Complex	
Institution/Agency: Mississippi State University - Division of Agriculture, Forestry & Vet Medicine	
The Bureau of Building, Grounds and Real Property Management approves the following:	
X	Authorizing Extension of Bid Date, Bids to be received on: 04/26/2018, at 2:00pm
Bid Extension Details:	
Original Bid Date: 04/19/2018	
<p>Rationale for Extension: McCarty Architects used Jackson Blueprint to send out their addenda. Addendum 1 and 2 were issued before the cut of time of 5:00 pm Monday, April 16, 2018. Addendum #3 was issued at 11:53 am Tuesday, April 17, 2018. By State law, Code 31-7-13(c) (ii) Addenda must be issued two full working days before the advertised bid date. Therefore, the bid on Thursday, April 19, 2018, at 2:00 pm is postponed to Thursday, April 26, 2018, at 2:00 pm.</p>	

ORIGINATOR	Heyward C. Bell, Staff Architect	DATE: 04/17/2018
APPROVAL	Mario G. Smith, Bureau Assistant Director	DATE: 04/19/2018
APPROVAL	 Calvin R. Sibley, Bureau Director	DATE: 04/19/2018