

**DEPARTMENT OF FINANCE AND ADMINISTRATION  
BUREAU OF BUILDING, GROUNDS AND  
REAL PROPERTY MANAGEMENT  
JACKSON, MISSISSIPPI**

**ADVERTISEMENT FOR BIDS**

Sealed and electronic bids will be received at the Bureau of Building, Grounds and Real Property Management, 501 North West Street, Suite 1401 B, Jackson, Mississippi, 39201, until 2:00:00 p.m. on Thursday, 07/26/2018, for:

RE:     GS# 204-079 Two New Dormitories - Scooba Campus  
          East Mississippi Community College  
          RFx #: 3160002346

at which time they will be publicly opened and read. Contract documents may be obtained from:

Professional:     LPK Architects, P.A.  
Address:         Post Office Box 630  
                  Meridian, Mississippi 39302

Phone:           601-693-9990  
Email:           blue@lpkarchitects.com

A deposit of \$250.00 is required. Bid preparation will be in accordance with Instructions to Bidders bound in the project manual. The Bureau of Building, Grounds and Real Property Management reserves the right to waive irregularities and to reject any or all bids. **NOTE: Telephones and desks will not be available for bidders use at the bid site.**

Calvin R. Sibley, Bureau Director  
Bureau of Building, Grounds and Real Property Management

**Dates of Publication:**


06/26/2018  
07/03/2018

# STANDARD APPROVAL FORM

*Bureau of Building, Grounds and Real Property Management*

## BID EXTENSION

<b>Project GS#/Name:</b> 204-079 Two New Dormitories - Scooba Campus	
<b>Institution/Agency:</b> East Mississippi Community College	
<b>The Bureau of Building, Grounds and Real Property Management approves the following:</b>	
X	Authorizing Extension of Bid Date, Bids to be received on: 08/16/2018, at 2:00pm
<b>Bid Extension Details:</b>	
Original Bid Date: 07/26/2018	
<p>Rationale for Extension: A revised total construction estimate was issued after the bid date was set. This revised budget put the base bid construction estimate over the Total Project Budget. The bid has been postponed so the professional can revise the plans and specifications and reorder the add alternates to come within the established Total Project Budget.</p>	

<b>ORIGINATOR</b>	Heyward C. Bell, Staff Architect	<b>DATE:</b> 07/24/2018
<b>APPROVAL</b>	Mario G. Smith, Bureau Assistant Director	<b>DATE:</b> 07/25/2018
<b>APPROVAL</b>	 Calvin R. Sibley, Bureau Director	<b>DATE:</b> 07/25/2018