DEPARTMENT OF FINANCE AND ADMINISTRATION

BUREAU OF BUILDING, GROUNDS AND REAL PROPERTY MANAGEMENT JACKSON, MISSISSIPPI

ADVERTISEMENT FOR BIDS

Sealed and electronic bids will be received at the Bureau of Building, Grounds and Real Property Management, 501 North West Street, Suite 1401 B, Jackson, Mississippi, 39201, until 2:00:00 p.m. on Thursday, 05/24/2018, for:

RE:

GS# 208-057 Home & Health Auditorium Renov.

Jones County Junior College RFx Number: 3160002232

at which time they will be publicly opened and read. Contract documents may be obtained from:

Professional:

Griffin Architecture, P.C.

Address:

455 Lynn Ray Road

Petal, Mississippi 39465

Phone:

601-554-8200

Email:

lgriffin@griffinarch.com

A deposit of \$150.00 is required. Bid preparation will be in accordance with Instructions to Bidders bound in the project manual. The Bureau of Building, Grounds and Real Property Management reserves the right to waive irregularities and to reject any or all bids. **NOTE: Telephones and desks will not be available for bidders use at the bid site.**

Calvin R. Sibley, Bureau Director Bureau of Building, Grounds and Real Property Management

Dates of Publication:

04/24/2018 05/01/2018

STANDARD APPROVAL FORM

Bureau of Building, Grounds and Real Property Management

BID EXTENSION

| Project GS#/Name: 208-057 Home & Health Auditorium Renov. | | | | |
|--|-------------------|--|--|--|
| Institution/Agency: . | | Jones County Junior College | | |
| The Bureau of Building, Grounds and Real Property Management approves the following: | | | | |
| X | Authorizing E | Extension of Bid Date, Bids to be received on: 05/31/2018, at 2:00pm | | |
| Bid Ex | tension Details | S: | | |
| | ıl Bid Date: | 05/24/2018 | | |
| Rationa | ale for Extension | n: It has been determined by the professional that a large project is scheduled for the same date. By changing the | | |
| bid date on our project, we will be able to attract more bidders. | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

| ORIGINATOR | Rick Davis, Project Manager | DATE: 05/18/2018 |
|------------|--|-------------------------|
| APPROVAL | Adrian Massey, Bureau Assistant Director | DATE: 05/18/2018 |
| APPROVAL | Calvin R. Sibley, Bureau Director | DATE: 05/18/2018 |